

DOCUMENT 00911

ADDENDUM NUMBER 1

Issued: March 5, 2013

Dry Creek Habitat Enhancement Demonstration Project, Phase II

FROM: Sonoma County Water Agency
404 Aviation Blvd.
Santa Rosa, CA 95403-9019

TO: Prospective Bidders

This Addendum forms a part of and modifies the Project Manual dated February 2013. Bidder shall acknowledge receipt of this Addendum in the space provided in Document 00400 (Bid Form).

Modified text is indicated as follows: Double-underline designates text to be inserted; ~~strikethrough~~ designates text to be deleted.

Addendum Number 1 consists of 13 pages (size 8 1/2" x 11") and 0 revised Drawings.

I. General Changes

A. No changes.

II. Changes to Prior Addenda

A. N/A

III. Changes to Introductory Information and Bidding Requirements

A. Document 00400 (Bid Form):

1. Split Bid items 4 - 10, and 32 into "upstream of Station 347 + 00" and "downstream of Station 347+00."
2. Bidder shall use the revised Document 00400 (Bid Form) attached, marked "REVISED 3/5/2013" in its Bid.

IV. Changes to Contracting Requirements

A. Document 00520 (Agreement):

1. Same changes as 00400 (Bid Form) will be changed in the final Contract Documents.

V. Changes to Conditions of the Contract

A. No changes.

VI. Changes to Specifications

A. Document 01100 (Summary):

1. Insert heading 1.1 A.1.k. as follows, and re-number subsequent headings accordingly:
Construction Staking and Monument Protection.
2. Modify 1.3 D.4 as follows:
 - 4.a Construction Material Waste Management Plan and Implementation for Work upstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for furnishing and implementing the Construction Material Waste Management Plan as required by Section 01741 (Construction Material Waste Management Plan) for work upstream of Station 347 + 00.
 - 4.b Construction Material Waste Management Plan and Implementation for Work downstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for furnishing and implementing the Construction Material Waste Management Plan as required by Section 01741 (Construction Material Waste Management Plan) for work downstream of Station 347 + 00.
3. Modify 1.3 D.5 as follows:
 - 5.a Storm Water Pollution Prevention Plan and Implementation for Work upstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for furnishing and implementing the Storm Water Pollution Prevention Plan as required by Section 01500 (Temporary Facilities and Controls) for work upstream of Station 347 + 00.
 - 5.b Storm Water Pollution Prevention Plan and Implementation for Work downstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for furnishing and implementing the Storm Water Pollution Prevention Plan as required by Section 01500 (Temporary Facilities and Controls) for work downstream of Station 347 + 00.
4. Modify 1.3 D.6 as follows:
 - 6.a Mobilization/Demobilization for Work upstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for initial mobilization at Project commencement (50% to be paid then), including coordination with fish relocation operations, and cleanup and demobilization at Final Completion (50% to be paid then) for work upstream of Station 347 + 00.
 - 6.b Mobilization/Demobilization for Work downstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for initial mobilization at Project commencement (50% to be paid then), including coordination with fish relocation operations, and cleanup and demobilization at Final Completion (50% to be paid then) for work downstream of Station 347 + 00.
5. Modify 1.3 D.7 as follows:
 - 7.a Clearing and Grubbing for Work upstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for stripping, clearing, grubbing, removal, and disposal and/or stockpiling of materials required for construction of the Work for work upstream of Station 347 + 00.
 - 7.b Clearing and Grubbing for Work downstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for stripping, clearing, grubbing, removal, and disposal and/or stockpiling of materials required for construction of the Work for work downstream of Station 347 + 00.

6. Modify 1.3 D.8 as follows:
 - 8.a Temporary Access Improvements for Work upstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for providing, maintaining, and removing Temporary Access Improvements, including site restoration to pre-project conditions, and temporary traffic control for work upstream of Station 347 + 00.
 - 8.b Temporary Access Improvements for Work downstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for providing, maintaining, and removing Temporary Access Improvements, including site restoration to pre-project conditions, and temporary traffic control for work downstream of Station 347 + 00.
7. Modify 1.3 D.9 as follows:
 - 9.a Control of Water (Stream Diversion) for Work upstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for stream diversion as needed to execute the construction in accordance with applicable permitting requirements. Item may include but is not limited to furnishing and implementing the Control of Water Plan; construction of cofferdams, stream diversion pipelines or other conveyances, inlet and outlet protection, fish screening, and pumping for work upstream of Station 347 + 00.
 - 9.b Control of Water (Stream Diversion) for Work downstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for stream diversion as needed to execute the construction in accordance with applicable permitting requirements. Item may include but is not limited to furnishing and implementing the Control of Water Plan; construction of cofferdams, stream diversion pipelines or other conveyances, inlet and outlet protection, fish screening, and pumping for work downstream of Station 347 + 00.
8. Modify 1.3 D.10 as follows:
 - 10.a Control of Water (Dewatering) for Work upstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for dewatering of work areas as needed to execute the construction in accordance with applicable permitting requirements and Control of Water Plan. Item may include, but is not limited to, construction of local cofferdams, groundwater pumping, and providing facilities necessary to discharge water in compliance with project permits for work upstream of Station 347 + 00.
 - 10.b Control of Water (Dewatering) for Work downstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for dewatering of work areas as needed to execute the construction in accordance with applicable permitting requirements and Control of Water Plan. Item may include, but is not limited to, construction of local cofferdams, groundwater pumping, and providing facilities necessary to discharge water in compliance with project permits for work downstream of Station 347 + 00.
9. Modify 1.3 D.14 as follows:
 14. Earthwork - Wallace Property. The lump sum price paid under this item shall be full payment for excavation, stockpiling, temporary sloping and/or shoring, backfill, and placement of native substrate beyond limits of work defined in other bid items associated with the Wallace property. ~~For the purposes of payment, this item will be measured by the cubic yard of material excavated.~~
10. Modify 1.3 D.15 as follows:

- 15. Earthwork – Mascherini Property. The lump sum price paid under this item shall be full payment for excavation, stockpiling, temporary sloping and/or shoring, backfill, and placement of native substrate beyond limits of work defined in other bid items associated with the Mascherini property. ~~For the purposes of payment, this item will be measured by the cubic yard of material excavated.~~
- 11. Modify 1.3 D.32 as follows:
 - 32.a All Other Work for Work upstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for all Work of Contract Documents other than Work separately provided for under other Bid items for work upstream of Station 347 + 00.
 - 32.b All Other Work for Work downstream of Station 347 + 00. The lump sum price paid under this item shall be full payment for all Work of Contract Documents other than Work separately provided for under other Bid items for work downstream of Station 347 + 00.

VII. Changes to Drawings

- A. No changes.

VIII. Question(s)/Answer(s)

Owner's responses to Bidder questions shall be for the purposes of interpretation and clarification of the Contract Documents only, and shall not be construed as changing, superseding, or contradicting any express term in the Contract Documents. If any Bidder believes that a response to a question warrants a change in any term in the Contract Documents, the Bidder shall so request the change be made in writing addressed to Owner and received no later than the latest date for submitting Bidder questions. In the absence of a change in any term of the Contract Documents, the express terms of the Contract Documents shall have precedence. Bidder questions are listed below verbatim.

- A. M3 Integrated Services, Inc.
 - 1. Is there a mandatory DVBE participation on this project?
 Owner's response:
 Bid per Bid Documents.
- B. Myers & Sons Construction
 - 1. We are part of a large corporation with multiple subsidiaries and our company has only been in existence for 3+ years. With regard to the "Minimum Requirements To Bid", will the Sonoma County Water Agency accept the use of project experience by our parent and/or sister company(s) to fulfill these requirements?
 Owner's response:
 Bid per Bid Documents.

C. Bioengineering Associates, Inc.

Bioengineering Associates, Inc. has diverted 250 cfs over a 1,500 ft. reach in the Russian River at Asti Winery in October, 2004. My question is: would this meet the "diverting flows of 50 cfs or greater" requirement for the experience of the Prime Contractor.

Owner's response:

Bid per Bid Documents.

D. Granite Construction Company

1. Will perform site survey for the Dry Creek Restoration project, be supplied by the owner?

Owner's response:

This is in the Bidding Documents. Refer to Section 01100 (Summary), Paragraph 1.13.

END OF DOCUMENT

DOCUMENT 00400

BID FORM

To be submitted as part of Envelope "A" by the time and date specified in Document 00200 (Instructions to Bidders), paragraph 1.

TO THE HONORABLE BOARD OF DIRECTORS OF THE SONOMA COUNTY WATER AGENCY

THIS BID IS SUBMITTED BY:

(Firm/Company Name)

Re: CONTRACT NUMBER 45-6.1-7 #3, Dry Creek Habitat Enhancement Demonstration Project, Phase II

1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement with the Sonoma County Water Agency, a public agency of the State of California ("Owner") in the form included in the Contract Documents, Document 00520 (Agreement), to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Sum and within the Contract Time indicated in this Bid and in accordance with all other terms and conditions of the Contract Documents.
2. Bidder accepts all of the terms and conditions of the Contract Documents, Document 00100 (Advertisement for Bids), and Document 00200 (Instructions to Bidders), including, without limitation, those dealing with the disposition of Bid Security. This Bid will remain subject to acceptance for 90 Days after the day of Bid opening.
3. In submitting this Bid, Bidder represents:
 - (a) Bidder has examined all of the Contract Documents and all of the Addenda (receipt of all of which is hereby acknowledged). The Addenda are listed below.

Addendum Number	Addendum Date	Signature of Bidder

- (b) Bidder has visited the Site and performed all tasks, research, investigation, reviews, examinations, and analysis and given notices, regarding the Project and the Site, as set forth in Document 00520 (Agreement), Article 5.
- (c) Bidder has given Owner prompt written notice of all conflicts, errors, ambiguities, or discrepancies that it has discovered in or among the Contract Documents and as-built

REVISED 3/5/2013

drawings and actual conditions and the written resolution thereof through Addenda issued by Owner is acceptable to Contractor.

4. Based on the foregoing, Bidder proposes and agrees to fully perform the Work within the time stated and in strict accordance with the Contract Documents for the following sums of money listed in the following Schedule of Bid Prices:

SCHEDULE OF BID PRICES

All Bid items, including lump sums and unit prices, must be filled in completely. Bid items are described in Section 01100 (Summary of Work). Quote in figures only, unless words are specifically requested.

ITEM	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL
1.	Bonds	XXXXXX	Lump Sum	XXXXX	\$
2.	Insurance	XXXXXX	Lump Sum	XXXXX	\$
3.	Safety Program and Implementation	XXXXXX	Lump Sum	XXXXX	\$
4.	a. Construction Material Waste Management Plan and Implementation for <u>Work upstream of Station 347 + 00</u>	XXXXXX	Lump Sum	XXXXX	\$
	b. Construction Material Waste Management Plan and Implementation for <u>Work downstream of Station 347 + 00</u>	<u>XXXXXX</u>	<u>Lump Sum</u>	<u>XXXXX</u>	<u>\$</u>
5.	a. Storm Water Pollution Prevention Plan and Implementation for <u>Work upstream of Station 347 + 00</u>	XXXXXX	Lump Sum	XXXXX	\$
	b. Storm Water Pollution Prevention Plan and Implementation for <u>Work downstream of Station 347 + 00</u>	<u>XXXXXX</u>	<u>Lump Sum</u>	<u>XXXXX</u>	<u>\$</u>

ITEM	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL
6.	<u>a. Mobilization/ Demobilization for Work upstream of Station 347 + 00</u>	XXXXXX	Lump Sum	XXXXX	\$
	<u>b. Mobilization/ Demobilization for Work downstream of Station 347 + 00</u>	<u>XXXXXX</u>	<u>Lump Sum</u>	<u>XXXXX</u>	<u>\$</u>
7.	<u>a. Clearing and Grubbing for Work upstream of Station 347 + 00</u>	XXXXXX	Lump Sum	XXXXX	\$
	<u>b. Clearing and Grubbing for Work downstream of Station 347 + 00</u>	<u>XXXXXX</u>	<u>Lump Sum</u>	<u>XXXXX</u>	<u>\$</u>
8.	<u>a. Temporary Access Improvements for Work upstream of Station 347 + 00</u>	XXXXXX	Lump Sum	XXXXX	\$
	<u>b. Temporary Access Improvements for Work downstream of Station 347 + 00</u>	<u>XXXXXX</u>	<u>Lump Sum</u>	<u>XXXXX</u>	<u>\$</u>
9.	<u>a. Control of Water (Stream Diversion) for Work upstream of Station 347 + 00</u>	XXXXXX	Lump Sum	XXXXX	\$
	<u>b. Control of Water (Stream Diversion) for Work downstream of Station 347 + 00</u>	<u>XXXXXX</u>	<u>Lump Sum</u>	<u>XXXXX</u>	<u>\$</u>
10.	<u>a. Control of Water (Dewatering) for Work upstream of Station 347 + 00</u>	XXXXXX	Lump Sum	XXXXX	\$
	<u>b. Control of Water (Dewatering) for Work downstream of Station 347 + 00</u>	<u>XXXXXX</u>	<u>Lump Sum</u>	<u>XXXXX</u>	<u>\$</u>

REVISED 3/5/2013

ITEM	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL
11.	Earthwork - Enhancement Area A*	13,150	Cubic Yard	\$	\$
12.	Earthwork - Enhancement Area B*	2,200	Cubic Yard	\$	\$
13.	Earthwork - Enhancement Area C*	12,450	Cubic Yard	\$	\$
14.	Earthwork - Wallace Property	XXXXXX	Lump Sum	XXXXX	\$
15.	Earthwork - Mascherini Property	XXXXXX	Lump Sum	XXXXX	\$
16.	Logs	637	Each	\$	\$
17.	Logs with Rootwads	371	Each	\$	\$
18.	Snags	311	Each	\$	\$
19.	Ballast Boulders (Owner furnished)	700	Each	\$	\$
20.	Ballast Boulders (Contractor furnished)	358	Each	\$	\$
21.	Streambed Boulders (Contractor furnished)	97	Each	\$	\$
22.	Cable Attachment, Log to Log	1,096	Each	\$	\$
23.	Cable Attachment, Log to Boulder	529	Each	\$	\$
24.	Storm Drain Outfall	XXXXXX	Lump Sum	XXXXX	\$
25.	Type 1 Slope Protection	40,000	Square Foot	\$	\$
26.	FES Lift (Type 2 and 3 Banks)	6,000	Square Foot	\$	\$
27.	FES Lift (Type 4 Bank)	13,000	Square Foot	\$	\$
28.	Live Stakes	1,000	Each	\$	\$
29.	½ Ton Riprap Backfill	2,000	Ton	\$	\$
30.	Riffles	12,000	Square Foot	\$	\$
31.	12" Diameter Ductile Iron Pipe	140	Linear Foot	\$	\$

ITEM	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL
32.	<u>a. All Other Work for Work upstream of Station 347 + 00</u>	XXXXXX	Lump Sum	XXXXX	\$
	<u>b. All Other Work for Work downstream of Station 347 + 00</u>	<u>XXXXXX</u>	<u>Lump Sum</u>	<u>XXXXX</u>	<u>\$</u>
TOTAL BID PRICE					\$
*Bid Items 11, 12, 13, (Earthwork A, B, And C), are designated as Final Pay Items.					

Total: _____
 (Words)

5. Subcontractors for work included in all Bid items are listed on the attached Document 00430 (Subcontractors List).
6. The undersigned Bidder understands that Owner reserves the right to reject this Bid.
7. If written notice of the acceptance of this Bid, hereinafter referred to as Notice of Award, is mailed or delivered to the undersigned Bidder within the time described in paragraph 2 of this Document 00400 or at any other time thereafter unless the Notice of Award is withdrawn, the undersigned Bidder will execute and deliver the documents required by Document 00200 (Instructions to Bidders) within the times specified therein. These documents include, but are not limited to, Document 00520 (Agreement), Document 00611 (Construction Performance Bond), and Document 00612 (Construction Labor and Material Payment Bond).
8. Notice of Award or request for additional information may be addressed to the undersigned Bidder at the address set forth below.
9. The undersigned Bidder herewith encloses cash, a cashier's check, or certified check of or on a responsible bank in the United States, or a corporate surety bond furnished by a surety authorized to do a surety business in the State of California, in form specified in Document 00200 (Instructions to Bidders), in the amount of ten percent (10%) of the Total Bid Price and made payable to "Sonoma County Water Agency."
10. The undersigned Bidder agrees to commence Work under the Contract Documents on the date established in Document 00700 (General Conditions) and to complete all work within the time specified in Document 00520 (Agreement). The undersigned Bidder acknowledges that Owner has reserved the right to delay or modify the commencement date. The undersigned Bidder further acknowledges Owner has reserved the right to perform independent work at the Site, the extent of such work may not be determined until after the opening of the Bids, and that the undersigned Bidder will be required to cooperate with such other work in accordance with the requirements of the Contract Documents.

REVISED 3/5/2013

11. The undersigned Bidder agrees that, in accordance with Document 00700 (General Conditions), liquidated damages for failure to complete all Work in the Contract within the time specified in Document 00520 (Agreement) shall be as set forth in Document 00520 (Agreement).

12. The names of all persons interested in the foregoing Bid as principals are:

(IMPORTANT NOTICE: If Bidder or other interested person is a corporation, give the legal name of corporation, state where incorporated, and names of president and secretary thereof; if a partnership, give name of the firm and names of all individual co-partners composing the firm; if Bidder or other interested person is an individual, give first and last names in full).

NAME OF BIDDER: _____
Licensed in accordance with an act for the registration of Contractors, and with
license number: _____ Expiration: _____.

Where incorporated, if applicable

Principals

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

Signature of Bidder

Date of Execution

Place of Execution

NOTE: If Bidder is a corporation, set forth the legal name of the corporation together with the signature of the officer or officers authorized to sign contracts on behalf of the corporation. If Bidder is a partnership, set forth the name of the firm together with the signature of the partner or partners authorized to sign contracts on behalf of the partnership.

Business Address:

Contractor's Representative(s), (name, title):

Officers authorized to sign contracts:

Signature of Officer

Title

Date of Execution

Place of Execution

REVISED 3/5/2013

Telephone Number(s):

Fax Number(s):

Email address(es):

Date of Bid:

END OF DOCUMENT