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Sonoma County Water Agency  Bid Opening: 02:00 p.m. Page 1 of 2
404 Aviation Blvd Friday, March 15, 2013
Santa Rosa, CA  95403 Abstract of Bids For:

Dry Creek Habitat Enhancement Demonstration Project, Phase II
Item No. Description Quantity Unit Engineer's Estimate Hanford Applied Restoration & Conservation Meyers and Sons Construction, LP Granite Construction Company

Sonoma, CA Sacramento, CA Watsonville, CA
Unit Price Total Unit Price Total Unit Price Total Unit Price Total

1 Bonds 1 LS 38,250.00$           38,250.00$                         75,900.00$                  75,900.00$                          20,000.00$          20,000.00$                  74,000.00$                    74,000.00$                    
2 Insurance 1 LS 27,830.00$           27,830.00$                         31,106.00$                  31,106.00$                          5,000.00$            5,000.00$                    35,200.00$                    35,200.00$                    
3 Safety Program and Implementation 1 LS 6,680.00$             6,680.00$                           34,467.00$                  34,467.00$                          5,000.00$            5,000.00$                    5,500.00$                      5,500.00$                      

4.a.
Construction Material WasteManagement Plan and Implementation 
for Work upstream of Station 347 + 00 1 LS 2,200.00$             2,200.00$                           3,110.00$                    3,110.00$                            2,500.00$            2,500.00$                    1,800.00$                      1,800.00$                      

4.b.
Construction Material WasteManagement Plan and Implementation 
for Work downstream of Station 347 + 00 1 LS 2,200.00$             2,200.00$                           3,110.00$                    3,110.00$                            2,500.00$            2,500.00$                    1,800.00$                      1,800.00$                      

5.a.
Storm Water Pollution Prevention Plan and Implementation for 
Work upstream of Station 347 +00 1 LS 39,600.00$           39,600.00$                         33,570.00$                  33,570.00$                          25,000.00$          25,000.00$                  34,500.00$                    34,500.00$                    

5.b.
Storm Water Pollution Prevention Plan and Implementation for 
Work downstream of Station 347 +00 1 LS 41,250.00$           41,250.00$                         32,045.00$                  32,045.00$                          25,000.00$          25,000.00$                  31,500.00$                    31,500.00$                    

6.a. Mobilization/Demobilization for Work upstream of Station 347 + 00 1 LS 67,810.00$           67,810.00$                         34,108.00$                  34,108.00$                          25,000.00$          25,000.00$                  76,500.00$                    76,500.00$                    
6.b. Mobilization/Demobilization for Work downstream of Station 347 + 00 1 LS 67,810.00$           67,810.00$                         34,108.00$                  34,108.00$                          25,000.00$          25,000.00$                  101,900.00$                  101,900.00$                  
7.a. Clearing and Grubbing for Work upstream of Station 347 + 00 1 LS 24,750.00$           24,750.00$                         78,526.00$                  78,526.00$                          65,000.00$          65,000.00$                  19,850.00$                    19,850.00$                    
7.b. Clearing and Grubbing for Work downstream of Station 347 + 00 1 LS 27,500.00$           27,500.00$                         69,173.00$                  69,173.00$                          65,000.00$          65,000.00$                  25,000.00$                    25,000.00$                    

8.a.
Temporary Access Improvements for Work upstream of Station 
347 + 00 1 LS 77,000.00$           77,000.00$                         90,200.00$                  90,200.00$                          35,000.00$          35,000.00$                  45,000.00$                    45,000.00$                    

8.b.
Temporary Access Improvements for Work downstream of Station 
347 + 00 1 LS 79,200.00$           79,200.00$                         22,277.00$                  22,277.00$                          35,000.00$          35,000.00$                  6,000.00$                      6,000.00$                      

9.a.
Control of Water (Stream Diversion) for Work upstream of Station 
347 +00 1 LS 440,000.00$         440,000.00$                       401,864.00$                401,864.00$                        130,000.00$        130,000.00$                250,500.00$                  250,500.00$                  

9.b.
Control of Water (Stream Diversion) for Work downstream of 
Station 347 +00 1 LS 440,000.00$         440,000.00$                       493,025.00$                493,025.00$                        130,000.00$        130,000.00$                170,250.00$                  170,250.00$                  

10.a.
Control of Water (Dewatering) for Work downstream of Station 347 
+00 1 LS 183,700.00$         183,700.00$                       38,397.00$                  38,397.00$                          170,000.00$        170,000.00$                71,000.00$                    71,000.00$                    

10.b.
Control of Water (Dewatering) for Work downstream of Station 347 
+00 1 LS 255,200.00$         255,200.00$                       38,397.00$                  38,397.00$                          170,000.00$        170,000.00$                66,500.00$                    66,500.00$                    

11 Earthwork - Enhancement Area A* 13,150 CY 22.00$                  289,300.00$                       19.50$                        256,425.00$                        54.00$                 710,100.00$                19.00$                           249,850.00$                  
12 Earthwork - Enhancement Area B* 2,200 CY 22.00$                  48,400.00$                         28.50$                        62,700.00$                          60.00$                 132,000.00$                37.00$                           81,400.00$                    
13 Earthwork - Enhancement Area C* 12,450 CY 22.00$                  273,900.00$                       20.50$                        255,225.00$                        54.00$                 672,300.00$                19.00$                           236,550.00$                  
14 Earthwork - Wallace Property 1 LS 86,900.00$           86,900.00$                         60,250.00$                  60,250.00$                          10,000.00$          10,000.00$                  47,200.00$                    47,200.00$                    
15 Earthwork - Mascherini Property 1 LS 138,600.00$         138,600.00$                       216,425.00$                216,425.00$                        100,000.00$        100,000.00$                162,000.00$                  162,000.00$                  
16 Logs 637 EA 440.00$                280,280.00$                       472.00$                      300,664.00$                        250.00$               159,250.00$                870.00$                         554,190.00$                  
17 Logs with Rootwads 371 EA 550.00$                204,050.00$                       817.00$                      303,107.00$                        300.00$               111,300.00$                1,070.00$                      396,970.00$                  
18 Snags 311 EA 550.00$                171,050.00$                       628.00$                      195,308.00$                        500.00$               155,500.00$                899.00$                         279,589.00$                  
19 Ballast Boulders (Owner Furnished) 700 EA 165.00$                115,500.00$                       26.50$                        18,550.00$                          60.00$                 42,000.00$                  212.00$                         148,400.00$                  
20 Ballast Boulders (Contractor Furnished) 358 EA 165.00$                59,070.00$                         102.00$                      36,516.00$                          80.00$                 28,640.00$                  329.00$                         117,782.00$                  
21 Streambed Boulders (Contractor furnished) 97 EA 220.00$                21,340.00$                         195.00$                      18,915.00$                          125.00$               12,125.00$                  430.00$                         41,710.00$                    
22 Cable Attachement, Log to Log 1,096 EA 192.50$                210,980.00$                       46.50$                        50,964.00$                          40.00$                 43,840.00$                  250.00$                         274,000.00$                  
23 Cable Attachement, Log to Boulder 529 EA 192.50$                101,833.00$                       97.00$                        51,313.00$                          80.00$                 42,320.00$                  376.00$                         198,904.00$                  
24 Storm Drain Outfall 1 LS 9,900.00$             9,900.00$                           13,285.00$                  13,285.00$                          8,000.00$            8,000.00$                    21,100.00$                    21,100.00$                    
25 Type 1 Slope Protection 40,000 SQ FT 1.84$                    73,600.00$                         2.25$                          90,000.00$                          1.85$                  74,000.00$                  2.50$                             100,000.00$                  
26 FES Lift (Type 2 and 3 Banks) 6,000 SQ FT 11.45$                  68,700.00$                         11.40$                        68,400.00$                          15.00$                 90,000.00$                  17.00$                           102,000.00$                  
27 FES Lift (Type 4 Bank) 13,000 SQ FT 14.19$                  184,470.00$                       17.20$                        223,600.00$                        15.00$                 195,000.00$                12.00$                           156,000.00$                  
28 Live Stakes 1,000 EA 3.30$                    3,300.00$                           10.80$                        10,800.00$                          86.00$                 86,000.00$                  19.00$                           19,000.00$                    
29 1/2 Ton Riprap Backfill 2,000 TON 64.63$                  129,260.00$                       83.25$                        166,500.00$                        40.00$                 80,000.00$                  69.50$                           139,000.00$                  
30 Riffles 12,000 SQ FT 15.40$                  184,800.00$                       10.15$                        121,800.00$                        14.00$                 168,000.00$                13.00$                           156,000.00$                  
31 12" Diameter Ductile Iron Pipe 140 LF 55.00$                  7,700.00$                           90.00$                        12,600.00$                          100.00$               14,000.00$                  170.00$                         23,800.00$                    

32.a. All Other Work for Work upstream of Station 347 + 00 1 LS -$                      -$                                   3,216.00$                    3,216.00$                            105,000.00$        105,000.00$                25,000.00$                    25,000.00$                    
32.b. All Other Work for Work downstream of Station 347 + 00 1 LS 3,216.00$                    3,216.00$                            105,000.00$        105,000.00$                25,000.00$                    25,000.00$                    

33
Postponement of Work upstream of Station 347 + 00 ("Upstream 
Work") 1 LS 50,000.00$           50,000.00$                         32,350.00$                  32,350.00$                          170,000.00$        170,000.00$                25,000.00$                    25,500.00$                    

TOTAL 4,533,913.00$                    4,085,512.00$                     4,249,375.00$             4,597,745.00$                
*Bid Items 11, 12, 13, (Earthwork A, B, and C), are designated as Final Pay Items. * Hanford made an error calculating the total for line item 27, this brought their total bid to $4,085,512
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Sonoma County Water Agency  Bid Opening: 02:00 p.m. Page 1 of 2
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Santa Rosa, CA  95403 Abstract of Bids For:

Dry Creek Habitat Enhancement Demonstration Project, Phase II

Item No. Description Quantity Unit Gordon N. Ball, Inc.
Alamo, CA

Unit Price Total Unit Price Total Unit Price Total Unit Price Total
1 Bonds 1 LS 50,000.00$           50,000.00$                         -$                                     -$                             -$                               
2 Insurance 1 LS 200,000.00$         200,000.00$                       -$                                     -$                             -$                               
3 Safety Program and Implementation 1 LS 25,000.00$           25,000.00$                         -$                                     -$                             -$                               

4.a.
Construction Material WasteManagement Plan and Implementation 
for Work upstream of Station 347 + 00 1 LS 1,000.00$             1,000.00$                           -$                                     -$                             -$                               

4.b.
Construction Material WasteManagement Plan and Implementation 
for Work downstream of Station 347 + 00 1 LS 1,000.00$             1,000.00$                           -$                                     -$                             -$                               

5.a.
Storm Water Pollution Prevention Plan and Implementation for 
Work upstream of Station 347 +00 1 LS 25,000.00$           25,000.00$                         -$                                     -$                             -$                               

5.b.
Storm Water Pollution Prevention Plan and Implementation for 
Work downstream of Station 347 +00 1 LS 50,000.00$           50,000.00$                         -$                                     -$                             -$                               

6.a. Mobilization/Demobilization for Work upstream of Station 347 + 00 1 LS 10,000.00$           10,000.00$                         -$                                     -$                             -$                               
6.b. Mobilization/Demobilization for Work downstream of Station 347 + 00 1 LS 20,000.00$           20,000.00$                         -$                                     -$                             -$                               
7.a. Clearing and Grubbing for Work upstream of Station 347 + 00 1 LS 50,000.00$           50,000.00$                         -$                                     -$                             -$                               
7.b. Clearing and Grubbing for Work downstream of Station 347 + 00 1 LS 100,000.00$         100,000.00$                       -$                                     -$                             -$                               

8.a.
Temporary Access Improvements for Work upstream of Station 
347 + 00 1 LS 50,000.00$           50,000.00$                         -$                                     -$                             -$                               

8.b.
Temporary Access Improvements for Work downstream of Station 
347 + 00 1 LS 50,000.00$           50,000.00$                         -$                                     -$                             -$                               

9.a.
Control of Water (Stream Diversion) for Work upstream of Station 
347 +00 1 LS 60,000.00$           60,000.00$                         -$                                     -$                             -$                               

9.b.
Control of Water (Stream Diversion) for Work downstream of 
Station 347 +00 1 LS 50,000.00$           50,000.00$                         -$                                     -$                             -$                               

10.a.
Control of Water (Dewatering) for Work downstream of Station 347 
+00 1 LS 60,000.00$           60,000.00$                         -$                                     -$                             -$                               

10.b.
Control of Water (Dewatering) for Work downstream of Station 347 
+00 1 LS 50,000.00$           50,000.00$                         -$                                     -$                             -$                               

11 Earthwork - Enhancement Area A* 13,150 CY 30.00$                  394,500.00$                       -$                                     -$                             -$                               
12 Earthwork - Enhancement Area B* 2,200 CY 50.00$                  110,000.00$                       -$                                     -$                             -$                               
13 Earthwork - Enhancement Area C* 12,450 CY 20.00$                  249,000.00$                       -$                                     -$                             -$                               
14 Earthwork - Wallace Property 1 LS 85,000.00$           85,000.00$                         -$                                     -$                             -$                               
15 Earthwork - Mascherini Property 1 LS 270,000.00$         270,000.00$                       -$                                     -$                             -$                               
16 Logs 637 EA 825.00$                525,525.00$                       -$                                     -$                             -$                               
17 Logs with Rootwads 371 EA 960.00$                356,160.00$                       -$                                     -$                             -$                               
18 Snags 311 EA 1,500.00$             466,500.00$                       -$                                     -$                             -$                               
19 Ballast Boulders (Owner Furnished) 700 EA 200.00$                140,000.00$                       -$                                     -$                             -$                               
20 Ballast Boulders (Contractor Furnished) 358 EA 250.00$                89,500.00$                         -$                                     -$                             -$                               
21 Streambed Boulders (Contractor furnished) 97 EA 460.00$                44,620.00$                         -$                                     -$                             -$                               
22 Cable Attachement, Log to Log 1,096 EA 50.00$                  54,800.00$                         -$                                     -$                             -$                               
23 Cable Attachement, Log to Boulder 529 EA 50.00$                  26,450.00$                         -$                                     -$                             -$                               
24 Storm Drain Outfall 1 LS 25,000.00$           25,000.00$                         -$                                     -$                             -$                               
25 Type 1 Slope Protection 40,000 SQ FT 3.00$                    120,000.00$                       -$                                     -$                             -$                               
26 FES Lift (Type 2 and 3 Banks) 6,000 SQ FT 20.00$                  120,000.00$                       -$                                     -$                             -$                               
27 FES Lift (Type 4 Bank) 13,000 SQ FT 15.00$                  195,000.00$                       -$                                     -$                             -$                               
28 Live Stakes 1,000 EA 30.00$                  30,000.00$                         -$                                     -$                             -$                               
29 1/2 Ton Riprap Backfill 2,000 TON 80.00$                  160,000.00$                       -$                                     -$                             -$                               
30 Riffles 12,000 SQ FT 30.00$                  360,000.00$                       -$                                     -$                             -$                               
31 12" Diameter Ductile Iron Pipe 140 LF 100.00$                14,000.00$                         -$                                     -$                             -$                               

32.a. All Other Work for Work upstream of Station 347 + 00 1 LS 1,000.00$             1,000.00$                           -$                                     -$                             -$                               
32.b. All Other Work for Work downstream of Station 347 + 00 1 LS 1,000.00$             1,000.00$                           -$                                     -$                             -$                               

33
Postponement of Work upstream of Station 347 + 00 ("Upstream 
Work") 1 LS 25,000.00$           25,000.00$                         25,000.00$                  25,000.00$                          25,000.00$          25,000.00$                  25,000.00$                    25,000.00$                    
TOTAL 4,715,055.00$                    25,000.00$                          25,000.00$                  25,000.00$                    
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