

DOCUMENT 00912

**ADDENDUM NUMBER 2**

Issued: March 11, 2016

**Isolation Valves Seismic Hazard Mitigation**

FROM: Sonoma County Water Agency  
404 Aviation Boulevard  
Santa Rosa, CA 95403-9019

TO: Prospective Bidders

This Addendum forms a part of and modifies the Project Manual dated February 2016. Bidder shall acknowledge receipt of this Addendum in the space provided in Document 00400 (Bid Form).

Modified text is indicated as follows: Double-underline designates text to be inserted; ~~strike-out~~ designates text to be deleted.

Addendum Number 2 consists of 2 pages (size 8 1/2" x 11") and 0 revised Drawings.

---

**I. General Changes**

A. No changes.

---

**II. Changes to Prior Addenda**

A. No changes.

---

**III. Changes to Introductory Information and Bidding Requirements**

A. Document 00100 (Advertisement for Bids):

1. Modify Paragraph 9 as follows:

9. **MANDATORY PRE-BID CONFERENCE AND SITE VISIT.** Owner will conduct a Pre-Bid Conference at 10:00 a.m. on Tuesday, March 8, 2016, and at 10:00 a.m. on Thursday, March 17, 2016 at Owner's Office to consider such matters as Bidders may request and a Pre-Bid Site Visit immediately following. A map showing the meeting place for the Pre-Bid Conference is included in Document 00201 (Pre-Bid Conference Vicinity Map). Bidders must attend Pre-Bid Conference and Site Visit and sign an attendance roster as a condition to bidding. The Pre-Bid Conference and Site Visit will last approximately 7 hours.

## B. Document 00200 (Instructions to Bidders):

1. Insert the following rows to the bottom of the table in Paragraph 5.A.:

|                           | Time              | Day             | Date             | Location   |
|---------------------------|-------------------|-----------------|------------------|--|
| Pre-Bid Conference        | 10:00 a.m.        | Tuesday         | 3/8/2016         | Owner's Administrative Office  |
| Pre-Bid Site Visit        | 12:30 p.m.        | Tuesday         | 3/8/2016         | Site 539+00 along Russian River - Cotati Intertie (maps provided at Pre-Bid Conference)        |
| <u>Pre-Bid Conference</u> | <u>10:00 a.m.</u> | <u>Thursday</u> | <u>3/17/2016</u> | <u>Owner's Administrative Office</u>   |
| <u>Pre-Bid Site Visit</u> | <u>12:30 p.m.</u> | <u>Thursday</u> | <u>3/17/2016</u> | <u>Site 539+00 along Russian River - Cotati Intertie (maps provided at Pre-Bid Conference)</u> |

---

**IV. Changes to Contracting Requirements**

- A. No changes.
- 

**V. Changes to Conditions of the Contract**

- A. No changes.
- 

**VI. Changes to Specifications**

- A. No changes.
- 

**VII. Changes to Drawings**

- A. No changes.
- 

**VIII. Question(s)/Answer(s)**

No questions received that require a response from Owner since issuance of Addendum Number 1.

END OF DOCUMENT