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DOCUMENT 00913 

ADDENDUM NUMBER 3 
 

Issued: September 7, 2010 
 
 

South Park County Sanitation District 
Biwana Drive Collection System Replacement 

 
 
FROM: South Park County Sanitation District 

404 Aviation Boulevard 
Santa Rosa, CA 95403-9019 

 
TO:  Prospective Bidders 
 
This Addendum forms a part of and modifies the Project Manual dated August 2010 and Addendum 
Number 2 dated August 31, 2010.  Bidder shall acknowledge receipt of this Addendum in the space 
provided in Document 00400 (Bid Form). 
 
Modified text is indicated as follows: Double-underline designates text to be inserted; strikethrough 
designates text to be deleted. 
 
Addendum Number 3 consists of 41 pages (size 8 ½” x 11”) and no revised Drawings. 
 

I. General Changes 

A. No changes. 

II. Changes to Prior Addenda 

A. Modify Addendum No. 2, Paragraph VI.A.15 as follows: 
State Water Resources Control Board (SWRCB), Order No. 2009-0009 – DWQ, National Pollutant 
Discharge Elimination System (NPDES), General Permit for Storm Water Discharges Associated 
with Construction and Land Disturbance Activities (Construction General Permit). The permit is 
available at Owner’s office or is available online at 
http://www.swrcb.ca.gov/water_issues/programs/stormwater/constpermits.shtml.  
Effective July 1, 2010, Owner will file a Notice of Intent with SWRCB to obtain coverage 
under the General Permit and will pay required fillingfiling fee.  Contractor shall provide 
the Storm Water Pollution Prevention Plan, as described in Section 01500 (Temporary 
Facilities and Controls), in support of the Notice of Intent.  Owner has determined that this 
Project has a combined risk level 2 as defined by SWRCB. 

B. Modify Addendum No. 2, Paragraph VI.A.17 as follows: 
County of Sonoma Encroachment Permit.  A copy of Owner's permit is included at the end of 
this Section 0091201100.  Contractor shall apply for and pay fees be required to obtain a 
separate permit from PRMD. 

C. Modify Addendum No. 2, Paragraph VI.A.18 as follows: 

http://www.swrcb.ca.gov/water_issues/programs/stormwater/constpermits.shtml�
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Contractor shall apply for and pay fees required to obtain this permit.  Owner will 
reimburse Contractor for permit fees as applicable. 

D. Modify Addendum No. 2, Paragraph VI.A.20 as follows: 
City of Santa Rosa Authorization to Discharge Permit No. 09-009.  A copy of Owner's permit is 
included at the end of this Section 0091201100.  Owner will reimburse Contractor for permit 
fees as applicable. 

III. Changes to Introductory Information and Bidding Requirements 

A. No changes. 

IV. Changes to Contracting Requirements 

A. No changes. 

V. Changes to Conditions of the Contract 

A. No changes. 

VI. Changes to Specifications 

A. Section 01416 (Regulatory Requirements – CDBG CDC Funding) 
1. Remove pages 01416–A35 through 01416–A73 shown as General Decision Number: 

CA100009  07/09/2010  CA9 and replace with the attached pages 01416–A35 through 
01416-A73 shown as General Decision Number:  CA100009  08/27/2010  CA9. 

VII. Changes to Drawings 

A. No changes. 

VIII. Question(s)/Answer(s) 

A. Owner's responses to Bidder questions shall be for the purposes of interpretation and 
clarification of the Contract Documents only, and shall not be construed as changing, 
superseding, or contradicting any express term in the Contract Documents.  If any Bidder 
believes that a response to a question warrants a change in any term in the Contract 
Documents, the Bidder shall so request the change be made in writing addressed to Owner 
and received no later than the latest date for submitting Bidder questions.  In the absence of 
a change in any term of the Contract Documents, the express terms of the Contract 
Documents shall have precedence.  Bidder questions are listed below verbatim. 

B. Ghilotti Construction, Inc 

1. Per addendum #2 section 01100-1.16 permits; 
Since the contractor is responsible for paying the fees for the permits.  The City of Santa 
Rosa Encroachment permit is not in the spec book; therefore we need the fee for this 
permit.  Please provide the fee so that all the bidders carry this permit fee as you did on 
the County of Sonoma Encroachment Permit.  Being a competitive bid we need this fee 
base. 
Owner’s response:  Answered in this Addendum above. 

END OF DOCUMENT 
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