

DOCUMENT 00914

ADDENDUM NUMBER 4

Issued: July 5, 2013

**South Park County Sanitation District
Gloria Drive - Meekland Court Collection System Replacement and
Gloria Drive & Valerie Way Water Main Replacement**

FROM: South Park County Sanitation District
404 Aviation Blvd.
Santa Rosa, CA 95403-9019

TO: Prospective Bidders

This Addendum forms a part of and modifies the Project Manual dated May 2013. Bidder shall acknowledge receipt of this Addendum in the space provided in Document 00400 (Bid Form).

Modified text is indicated as follows: Double-underline designates text to be inserted; ~~strikethrough~~ designates text to be deleted.

Addendum Number 4 consists of 2 pages (size 8 1/2" x 11") and 0 revised Drawings.

I. General Changes

A. No changes.

II. Changes to Prior Addenda

A. No changes.

III. Changes to Introductory Information and Bidding Requirements

A. No changes.

IV. Changes to Contracting Requirements

A. No changes.

V. Changes to Conditions of the Contract

A. No changes.

VI. Changes to Specifications**A. Section 01100 (Summary)**

1. Modify Paragraph 1.4D.18. (Bid Item 18), as follows:

Roadway Surface Repair - Outside of Trench (Southwood Drive, Leo Drive, Mathwig Drive, and Metaxa Court). The unit price paid under this item shall be full payment for saw-cutting, and/or grinding of asphalt concrete and excavation, removal, transport, and disposal of asphalt and subgrade materials outside of required trench resurfacing limits as indicated and as required by encroachment permit, and providing subgrade preparation, cleaning of street, tack coating, raising of utilities frames and covers, and asphalt concrete surfacing as indicated. The unit price adjustment procedures in Section 01200 (Price and Payment Procedures) Paragraph 1.5D. shall not apply to this item. For purposes of payment, this item will be measured by the square yard of roadway surface repair (outside of trench) installed.

VII. Changes to Drawings

- A. No changes.
-

VIII. Question(s)/Answer(s)

No questions received that require a response from Owner, since issuance of Addendum Number 3.

END OF DOCUMENT