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Sonoma County Water Agency  Bid Opening: 10:00 a.m. Page 1 
404 Aviation Blvd Tuesday, July 10, 2012
Santa Rosa, CA  95403 Abstract of Bids For:

Dry Creek Habitat Enhancement Demonstration Project, Phase I
Item No. Description Quantity Unit Engineer's Estimate BioEngineering Associates, Inc. Wylatti Resource Management, Inc. Hanford ARC

City, State Laytonville, CA Covelo, CA Sonoma, CA
Unit Price Total Unit Price Total Unit Price Total Unit Price Total

1 Bonds 1 LS 4,000.00$             4,000.00$                        4,933.36$                         4,933.36$                       3,820.00$            3,820.00$                        5,463.00$                      5,463.00$                      
2 Insurance 1 LS 4,000.00$             4,000.00$                        1,399.68$                         1,399.68$                       1,000.00$            1,000.00$                        4,025.00$                      4,025.00$                      
3 Safety Program and Implementation 1 LS 2,500.00$             2,500.00$                        4,695.34$                         4,695.34$                       2,000.00$            2,000.00$                        2,033.00$                      2,033.00$                      
4 Construction Material Waste Management Plan & Implementation 1 LS 2,500.00$             2,500.00$                        1,049.76$                         1,049.76$                       6,000.00$            6,000.00$                        1,248.00$                      1,248.00$                      
5 Storm Water Pollution Prevention Plan & Implementation 1 LS 11,000.00$           11,000.00$                      2,916.00$                         2,916.00$                       12,000.00$          12,000.00$                      20,244.00$                    20,244.00$                    
6 Mobilization / Demobilization 1 LS 10,100.00$           10,100.00$                      19,484.13$                       19,484.13$                     9,836.00$            9,836.00$                        21,889.00$                    21,889.00$                    
7 Clearing and Grubbing 1 LS 2,600.00$             2,600.00$                        5,470.42$                         5,470.42$                       10,882.00$          10,882.00$                      18,571.00$                    18,571.00$                    
8 Temporary Acess Improvements 1 LS 22,000.00$           22,000.00$                      2,000.96$                         2,000.96$                       2,420.00$            2,420.00$                        3,139.00$                      3,139.00$                      
9 Control of Water 1 LS 16,500.00$           16,500.00$                      4,953.12$                         4,953.12$                       10,000.00$          10,000.00$                      15,293.00$                    15,293.00$                    

10 Earthwork* 1,400 EA 25.00$                  35,000.00$                      22.91$                              32,074.00$                     12.00$                 16,800.00$                      14.02$                           19,628.00$                    
11 Logs 61 EA 650.00$                39,650.00$                      175.71$                            10,718.31$                     399.25$               24,354.25$                      433.97$                         26,472.17$                    
12 Logs with Rootwads 32 EA 775.00$                24,800.00$                      167.49$                            5,359.68$                       441.00$               14,112.00$                      860.84$                         27,546.88$                    
13 Snags 39 EA 440.00$                17,160.00$                      137.43$                            5,359.77$                       557.50$               21,742.50$                      674.89$                         26,320.71$                    
14 Ballast Boulders 164 TON 35.00$                  5,740.00$                        32.68$                              5,359.52$                       47.31$                 7,758.84$                        140.58$                         23,055.12$                    
15 Cable Attachment 174 EA 110.00$                19,140.00$                      261.50$                            45,501.00$                     182.36$               31,730.64$                      118.69$                         20,652.06$                    
16 All Other Work 1 LS 2,500.00$             2,500.00$                        23,462.06$                       23,462.06$                     17,205.00$          17,205.00$                      2,322.00$                      2,322.00$                      

TOTAL 219,190.00$                    174,737.11$                   191,661.23$                    237,901.94$                  

BioEngineering Associates had an error in their addition for item #11

Item No. Description Quantity Unit Engineer's Estimate Habitat Restoration Sciences, Inc. Team Ghilotti, Inc. Sierra View Landscape, Inc dba Restoration Resources

City, State Sacramento, CA Petaluma, CA Rocklin, CA
Unit Price Total Unit Price Total Unit Price Total Unit Price Total

1 Bonds 1 LS 4,000.00$             4,000.00$                        7,500.00$                         7,500.00$                       3,200.00$            3,200.00$                        8,808.00$                      8,808.00$                      
2 Insurance 1 LS 4,000.00$             4,000.00$                        6,500.00$                         6,500.00$                       1,500.00$            1,500.00$                        2,462.00$                      2,462.00$                      
3 Safety Program and Implementation 1 LS 2,500.00$             2,500.00$                        4,000.00$                         4,000.00$                       1,000.00$            1,000.00$                        1,366.00$                      1,366.00$                      
4 Construction Material Waste Management Plan & Implementation 1 LS 2,500.00$             2,500.00$                        2,500.00$                         2,500.00$                       1,000.00$            1,000.00$                        1,366.00$                      1,366.00$                      
5 Storm Water Pollution Prevention Plan & Implementation 1 LS 11,000.00$           11,000.00$                      13,000.00$                       13,000.00$                     13,000.00$          13,000.00$                      25,824.00$                    25,824.00$                    
6 Mobilization / Demobilization 1 LS 10,100.00$           10,100.00$                      15,000.00$                       15,000.00$                     16,500.00$          16,500.00$                      36,255.00$                    36,255.00$                    
7 Clearing and Grubbing 1 LS 2,600.00$             2,600.00$                        20,000.00$                       20,000.00$                     41,000.00$          41,000.00$                      12,935.00$                    12,935.00$                    
8 Temporary Acess Improvements 1 LS 22,000.00$           22,000.00$                      12,000.00$                       12,000.00$                     11,000.00$          11,000.00$                      4,186.00$                      4,186.00$                      
9 Control of Water 1 LS 16,500.00$           16,500.00$                      40,000.00$                       40,000.00$                     15,500.00$          15,500.00$                      8,569.00$                      8,569.00$                      

10 Earthwork* 1,400 EA 25.00$                  35,000.00$                      24.00$                              33,600.00$                     42.00$                 58,800.00$                      27.40$                           38,360.00$                    
11 Logs 61 EA 650.00$                39,650.00$                      185.00$                            11,285.00$                     500.00$               30,500.00$                      1,170.20$                      71,382.20$                    
12 Logs with Rootwads 32 EA 775.00$                24,800.00$                      275.00$                            8,800.00$                       550.00$               17,600.00$                      1,427.20$                      45,670.40$                    
13 Snags 39 EA 440.00$                17,160.00$                      115.00$                            4,485.00$                       800.00$               31,200.00$                      1,319.00$                      51,441.00$                    
14 Ballast Boulders 164 TON 35.00$                  5,740.00$                        220.00$                            36,080.00$                     120.00$               19,680.00$                      345.70$                         56,694.80$                    
15 Cable Attachment 174 EA 110.00$                19,140.00$                      39.00$                              6,786.00$                       285.00$               49,590.00$                      123.90$                         21,558.60$                    
16 All Other Work 1 LS 2,500.00$             2,500.00$                        20,000.00$                       20,000.00$                     4,000.00$            4,000.00$                        13,077.00$                    13,077.00$                    

TOTAL 219,190.00$                    241,536.00$                   315,070.00$                    399,955.00$                  
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