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404 Aviation Blvd 1/29/2013

Santa Rosa, CA 95403 Abstract of Bids For:

Sonoma Valley County Sanitation District Biosolids Management Upgrade
Item No. Description Quantity Unit |[Engineer's Estimate KG Walters Constructin Co. Inc. Mountain Cascade Inc. Syblon Reid
Santa Rosa, CA Livermore, CA Folsom, CA
Unit Price Total Unit Price Total Unit Price Total Unit Price Total

1 Bonds 1 LS $ 25,000.00 $ 25,000.00 | $ 30,000.00 $ 30,000.00 | $ 25,000.00 $ 25,000.00 | $ 25,000.00 $ 25,000.00
2 Insurance 1 LS $ 20,000.00 $ 20,000.00 | $ 1,000.00 $ 1,000.00 | $ 20,000.00 $ 20,000.00 | $ 25,000.00 $ 25,000.00
3 Safety Program and Implementation 1 LS $ 8,000.00 $ 8,000.00 | $ 1,000.00 $ 1,000.00 | $ 4,000.00 $ 4,000.00 | $ 5,000.00 $ 5,000.00
4 Construction Material Waste Management Plan & Implementation 1 LS $ 3,500.00 $ 3,500.00 | $ 500.00 $ 500.00 | $ 2,000.00 $ 2,000.00 | $ 2,000.00 $ 2,000.00
5 Storm Water Pollution Prevention Plan & Implementation 1 LS $ 20,000.00 $ 20,000.00 | $ 5,000.00 $ 5,000.00 | $ 5,000.00 $ 5,000.00 | $ 5,000.00 $ 5,000.00
6 Mobilization / Demobilization 1 LS $ 100,000.00 $ 100,000.00 | $ 80,000.00 $ 80,000.00 | $ 30,000.00 $ 30,000.00 | $ 180,000.00 $ 180,000.00
7 Shoring and Bracing 1 LS $ 5,000.00 $ 5,000.00 | $ 500.00 $ 500.00 | $ 500.00 $ 500.00 | $ 5,000.00 $ 5,000.00
8 Demolition 1 LS $ 25,000.00 $ 25,000.00 | $ 9,000.00 $ 9,000.00 | $ 25,000.00 $ 25,000.00 | $ 32,000.00 $ 32,000.00
9 Screw Press System 1 LS $ 1,368,400.00 $ 1,368,400.00 | $ 1,848,000.00 $ 1,848,000.00 | $ 1,875,000.00 $ 1,875,000.00 | $ 1,650,000.00 $ 1,650,000.00
10 Sitework 1 LS $ 227,100.00 $ 227,100.00 | $ 118,000.00 $ 118,000.00 | $ 210,000.00 $ 210,000.00 | $ 188,000.00 $ 188,000.00
11 Imported Engineered Fill 700 CcY $ 25.00 $ 17,500.00 | $ 36.00 $ 25,200.00 | $ 20.00 $ 14,000.00 | $ 32.00 $ 22,400.00
12 Concrete Masonry Wall 1 LS $ 30,000.00 $ 30,000.00 | $ 16,000.00 $ 16,000.00 | $ 15,000.00 $ 15,000.00 | $ 28,000.00 $ 28,000.00
13 Concrete 1 LS $ 178,200.00 $ 178,200.00 | $ 118,000.00 $ 118,000.00 | $ 135,000.00 $ 135,000.00 | $ 135,000.00 $ 135,000.00
14 Existing Building Modifications 1 LS $ 36,200.00 $ 36,200.00 | $ 107,000.00 $ 107,000.00 | $ 125,000.00 $ 125,000.00 | $ 105,000.00 $ 105,000.00
15 Electrical, Instrumentation, and Controls 1 LS $ 164,500.00 $ 164,500.00 | $ 403,000.00 $ 403,000.00 | $ 400,000.00 $ 400,000.00 | $ 424,000.00 $ 424,000.00
16 Pre-Engineered Building 1 LS $ 166,400.00 $ 166,400.00 | $ 208,000.00 $ 208,000.00 | $ 200,000.00 $ 200,000.00 | $ 200,000.00 $ 200,000.00
17 Installation, Operation, and Maintenance Manuals 1 LS $ 3,000.00 $ 3,000.00 | $ 1,500.00 $ 1,500.00 | $ 2,000.00 $ 2,000.00 | $ 1,000.00 $ 1,000.00
18 All Other Work 1 LS $ - $ - $ 3,500.00 $ 3,500.00 | $ 5,000.00 $ 5,000.00 | $ 90,000.00 _$ 90,000.00

TOTAL BID PRICE $ 2,397,800.00 $ 2,975,200.00 $ 3,092,500.00 $ 3,122,400.00
19 Contingency Reserve 1 LS $ 25,000.00 _$ 25,000.00 | $ 25,000.00 _$ 25,000.00 | $ 25,000.00 _$ 25,000.00 | $ 25,000.00 _$ 25,000.00

TOTAL $ 2,422,800.00 $ 3,000,200.00 $ 3,117,500.00 $ 3,147,400.00

Item No. Description Quantity Unit__|[Valentine Corporation Clark Bros Inc. Contractors Aztec Consultants, Inc. Western Water Constructors, Inc.
San Rafael, CA Dos Palos, CA San Ramon, CA Santa Rosa, CA
Unit Price Total Unit Price Total Unit Price Total Unit Price Total

1 Bonds 1 LS $ 30,000.00 $ 30,000.00 | $ 33,000.00 $ 33,000.00 | $ 46,700.00 $ 46,700.00 | $ 47,000.00 $ 47,000.00
2 Insurance 1 LS $ 80,000.00 $ 80,000.00 | $ 11,000.00 $ 11,000.00 | $ 14,000.00 $ 14,000.00 | $ 26,000.00 $ 26,000.00
3 Safety Program and Implementation 1 LS $ 7,000.00 $ 7,000.00 | $ 3,400.00 $ 3,400.00 | $ 5,400.00 $ 5,400.00 | $ 4,000.00 $ 4,000.00
4 Construction Material Waste Management Plan & Implementation 1 LS $ 13,000.00 $ 13,000.00 | $ 9,000.00 $ 9,000.00 | $ 6,500.00 $ 6,500.00 | $ 2,000.00 $ 2,000.00
5 Storm Water Pollution Prevention Plan & Implementation 1 LS $ 10,000.00 $ 10,000.00 | $ 4,400.00 $ 4,400.00 | $ 20,200.00 $ 20,200.00 | $ 9,000.00 $ 9,000.00
6 Mobilization / Demobilization 1 LS $ 50,000.00 $ 50,000.00 | $ 279,000.00 $ 279,000.00 | $ 62,000.00 $ 62,000.00 | $ 58,000.00 $ 58,000.00
7 Shoring and Bracing 1 LS $ 13,000.00 $ 13,000.00 | $ 8,600.00 $ 8,600.00 | $ 9,900.00 $ 9,900.00 | $ 1,000.00 $ 1,000.00
8 Demolition 1 LS $ 40,000.00 $ 40,000.00 | $ 30,000.00 $ 30,000.00 | $ 43,600.00 $ 43,600.00 | $ 30,000.00 $ 30,000.00
9 Screw Press System 1 LS $ 1,774569.00 $ 1,774,569.00 | $ 1,650,100.00 $ 1,650,100.00 | $ 1,903,500.00 $ 1,903,500.00 | $ 1,942,000.00 $ 1,942,000.00
10 Sitework 1 LS $ 145,000.00 $ 145,000.00 | $ 417,000.00 $ 417,000.00 | $ 183,000.00 $ 183,000.00 | $ 143,000.00 $ 143,000.00
11 Imported Engineered Fill 700 cY $ 108.00 $ 75,600.00 | $ 54.00 $ 37,800.00 | $ 87.857142857 $ 61,500.00 | $ 4571 $ 31,997.00
12 Concrete Masonry Wall 1 LS $ 25,000.00 $ 25,000.00 | $ 15,400.00 $ 15,400.00 | $ 11,400.00 $ 11,400.00 | $ 41,000.00 $ 41,000.00
13 Concrete 1 LS $ 115,000.00 $ 115,000.00 | $ 146,400.00 $ 146,400.00 | $ 200,600.00 $ 200,600.00 | $ 198,000.00 $ 198,000.00
14 Existing Building Modifications 1 LS $ 127,200.00 $ 127,200.00 | $ 84,400.00 $ 84,400.00 | $ 121,000.00 $ 121,000.00 | $ 143,000.00 $ 143,000.00
15 Electrical, Instrumentation, and Controls 1 LS $ 348,000.00 $ 348,000.00 | $ 330,000.00 $ 330,000.00 | $ 432,500.00 $ 432,500.00 | $ 662,000.00 $ 662,000.00
16 Pre-Engineered Building 1 LS $ 220,000.00 $ 220,000.00 | $ 220,000.00 $ 220,000.00 | $ 210,100.00 $ 210,100.00 | $ 225,000.00 $ 225,000.00
17 Installation, Operation, and Maintenance Manuals 1 LS $ 5,000.00 $ 5,000.00 | $ 5,500.00 $ 5,500.00 | $ 13,700.00 $ 13,700.00 | $ 1,000.00 $ 1,000.00
18 All Other Work 1 LS $ 185,000.00 $ 185,000.00 | $ 34,000.00 $ 34,000.00 | $ 58,700.00 $ 58,700.00 | $ 123,000.00 $ 123,000.00

TOTAL BID PRICE $ 3,263,369.00 $ 3,319,000.00 $  3,404,300.00 $ 3,686,997.00
19 Contingency Reserve 1 LS $ 25,000.00 $ 25,000.00 | $ 25,000.00 $ 25,000.00 | $ 25,000.00 $ 25,000.00 | $ 25,000.00 $ 25,000.00

TOTAL $ 3,288,369.00 $ 3,344,000.00 $ 3,429,300.00 $ 3,711,997.00

*Aztec's did not include a unit cost on line item #11, *Western Water
Construction line item #11 was not calculated correctly
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